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Governor

NICHOLAS J. TENNYSON

Secretary

Transportation

August 9, 2016

Addendum No. 1

RE: Contract # C203910

WBS #2017CPT.14.03.10221.1, etc.

STATE FUNDED

Clay, Jackson, Swain, Cherokee, Graham, Macon Counties

1 SECTION EACH OF US-64 AND NC-28, 2 SECTIONS OF US-19 AND
22 SECTIONS OF SECONDARY ROADS

August 16, 2016 Letting
To Whom It May Concern:
Reference is made to the plans and proposal form furnished to you on this project.

The following revisions have been made to the plans (Sketch Maps):

Sheet No. Revisions
10 Revised area map to accurately depict project limits

Please void Sheet Nb. 10 in your plans and staple the revised Sheet No. 10 thereto.

The following revisions have been made to the proposal:

Page No. Revisions
Proposal Cover | Note added that reads “Includes Addendum No. 1 Dated 08-09-2016”
In the Project Special Provision, CONTRACT TIME AND

G-1 LIQUIDATED DAMAGES, revised the Availability Date to
“September 26, 2016”
In the Project Special Provision, SCHEDULE OF ESTIMATED
G-4 COMPLETION PROGRESS, revised the Progress (% of Dollar
Value)

Please void the Proposal Cover and Page Nos. G-1 and G-4 in your proposal and replace
with the revised pages.

The contract will be prepared accordingly.
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Sincerely,

| Kt

R. A. Garris, PE
Contract Officer
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cc: Mr. Ron Hancock, PE
Mr. E.A. Green, PE
Mr. Rodger Rochelle, PE
Mr. R.E. Davenport, PE
Mr. Ken Kennedy, PE
Ms. Jaci Kincaid
Project File (2)

Clay, Jackson, Swain, Cherokee, Graham, Macon Counties

Mr. Ray Arnold, PE

Ms. Theresa Canales, PE
Ms. Marsha Sample

Mr. Mike Gwyn

Ms. Penny Higgins

Ms. Lori Strickland



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No.1 DATED 08-09-2016

DATE AND TIME OF BID oPENING:  AUGUST 16, 2016 AT 2:00 PM

CONTRACT ID C203910

WBS 2017CPT.14.03.10221.1, 2017CPT.14.03.10501.1, 2017CPT.14.03.10871.1,
2017CPT.14.03.10871.2, 2017CPT.14.03.20201.1, 2017CPT.14.03.20221.1,
2017CPT.14.03.20381.1, 2017CPT.14.03.20561.1

FEDERAL-AID NO. STATE FUNDED

COUNTY CLAY, JACKSON, SWAIN, CHEROKEE, GRAHAM, MACON

T.LP. NO.

MILES 57.209

ROUTE NO.

LOCATION 1 SECTION EACH OF US-64 AND NC-28, 2 SECTIONS OF US-19 AND

22 SECTIONS OF SECONDARY ROADS.

TYPE OF WORK  MILLING, RESURFACING, WIDENING, AND SHOULDER RECONSTRUCTION.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED
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PROJECT SPECITAL PROVISIONS

GENERAL

CONTRACT TIME AND LIOUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SPI1GI0 A

The date of availability for this contract is September 26, 2016.
The completion date for this contract is October 31, 2017.

Except where otherwise provided by the contract, observation periods required by the contract will
not be a part of the work to be completed by the completion date and/or intermediate contract times
stated in the contract. The acceptable completion of the observation periods that extend beyond

the final completion date shall be a part of the work covered by the performance and payment
bonds.

The liquidated damages for this contract are Two Thousand Dollars (§ 2,000.00) per calendar
day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-10-2016) 108 SP1 G14 B

The Contractor shall not narrow or close a lane of traffic on US-19, US-64 and NC-28, detain and
/or alter the traffic flow on or during holiday weekends, special events, or any other time when
traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 4:00 p.m. December 315 and 7:00 a.m.
January 2", If New Year’s Day is on Friday, Saturday, Sunday or Monday, Then
until 7:00 AM on Tuesday.

3. For Easter, between the hours of 4:00 p.m. Thursday and 7:00 a.m. Monday.

4. For Memorial Day, between the hours of 4:00 p.m. Friday and 7:00 a.m. Tuesday.

5. For Independence Day, between the hours of 4:00 p.m. the Day before Independence Day
and 7:00 a.m. The Day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours
of 4:00 p.m. the Thursday before Independence Day and 7:00 a.m. the Tuesday after
Independence Day. -



C203910 2017CPT.14.03.10221.1,etc.  (G-4  Cherokee,Clay,Graham,Jackson,Macon,Swain

Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 290
~Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type L Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__ " Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacentto " Pavement Gal/SY 0.245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-17-16) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2017 (7/01/16 - 6/30/17) 81% of Total Amount Bid
2018 (7/01/17 - 6/30/18) 19% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2012 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: |
(10-16-07)(Rev. 7-19-16) 102-15(3) SP1 G66

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts
financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not
be used to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required, unless
the additional participation is used for banking purposes.
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